



PUNJAB SKILLS DEVELOPMENT FUND



Announcement of Evaluation Report

Name of RFP	Method of Procurement	Procedure of Procurement	No. of Applications Received	Technical Opening Date	Name of Technically Qualified Consulting Firms	Financial Bid Opening Date	Name of Qualified Consulting Firm (Rank 1)	Weighted Technical Score (Out of 80)	Weighted Financial Score (Out of 20)	Combined Score	Financial Bid (inclusive of all taxes)	Negotiated Price (inclusive of all taxes)	Total Value of Contract
Koh-e-Suleman Improvement Project (Amazon Virtual Assistant)	Quality & Cost Based Method (OCBS)	RFP	1	13-May-22	Extreme Commerce	19-Jul-22	Extreme Commerce	63.90	20.00	83.90	14,250	14,250	1,425,000
Koh-e-Suleman Improvement Project (Community) - Adda Work	Quality & Cost Based Method (OCBS)	RFP	8	13-May-22	-WECAN (PRIVATE) LIMITED -Lodhran Pilot Project -Kaarvan Crafts Foundation -The Professionals Institute Layyah -Jobs International (Pvt) Ltd. -Iqra technical education complex Rajanpur -The Services Group	19-Jul-22	WECAN (PRIVATE) LIMITED	77.12	15.82	92.94	9,900	8,200	4,920,000
Koh-e-Suleman Improvement Project (Community) - Dress Design & Tailoring	Quality & Cost Based Method (OCBS)	RFP	7	13-May-22	-WECAN (PRIVATE) LIMITED -Lodhran Pilot Project -Kaarvan Crafts Foundation -Al Kousar vocational training centre -Iqra technical education complex Rajanpur -The Services Group	19-Jul-22	Lodhran Pilot Project	79.20	13.43	92.63	10,945	8,200	4,920,000
Koh-e-Suleman Improvement Project (Community) - Hand Embroidery	Quality & Cost Based Method (OCBS)	RFP	7	13-May-22	-WECAN (PRIVATE) LIMITED -Lodhran Pilot Project -Kaarvan Crafts Foundation -The Professionals Institute Layyah -Jobs International (Pvt) Ltd. -Al Kousar vocational training centre -The Services Group	19-Jul-22	WECAN (PRIVATE) LIMITED	76.32	12.63	88.95	9,900	8,200	4,920,000
Koh-e-Suleman Improvement Project (Community) - Livestock Management	Quality & Cost Based Method (OCBS)	RFP	5	13-May-22	-WECAN (PRIVATE) LIMITED -Lodhran Pilot Project -Kaarvan Crafts Foundation -The Services Group	19-Jul-22	Lodhran Pilot Project	76.00	11.93	87.93	14,697	12,000	3,600,000
Koh-e-Suleman Improvement Project (Heavy Machinery) - Dozer Operator	Quality & Cost Based Method (OCBS)	RFP	2	13-May-22	-Askari Institute of Technology -Applied Technologies Institutes of National Logistics Cell (ATINs NLC)	19-Jul-22	Askari Institute of Technology	76.00	20.00	96.00	13,550	13,550	2,032,500
Koh-e-Suleman Improvement Project (Heavy Machinery) - Excavator Operator	Quality & Cost Based Method (OCBS)	RFP	2	13-May-22	-Askari Institute of Technology -Applied Technologies Institutes of National Logistics Cell (ATINs NLC)	19-Jul-22	Askari Institute of Technology	72.80	20.00	92.80	12,050	12,050	1,807,500
Koh-e-Suleman Improvement Project (Heavy Machinery) - Heavy Transport Vehicle Driving	Quality & Cost Based Method (OCBS)	RFP	1	13-May-22	-Applied Technologies Institutes of National Logistics Cell (ATINs NLC)	19-Jul-22	Applied Technologies Institutes of National Logistics Cell (ATINs NLC)	76.00	20.00	96.00	24,100	21,217	3,182,529
Koh-e-Suleman Improvement Project (Formal Training Institutes) - Welder	Quality & Cost Based Method (OCBS)	RFP	2	13-May-22	-Direction College -Iqra technical education complex Rajanpur	19-Jul-22	Direction College	70.40	18.92	89.32	14,800	12,000	3,600,000
Koh-e-Suleman Improvement Project (Formal Training Institutes) - Sdqr Technician	Quality & Cost Based Method (OCBS)	RFP	1	13-May-22	-Iqra technical education complex Rajanpur	19-Jul-22	Iqra technical education complex Rajanpur	67.23	20.00	87.23	16,000	11,000	4,950,000
Koh-e-Suleman Improvement Project (Formal Training Institutes) - Safety Inspector	Quality & Cost Based Method (OCBS)	RFP	1	13-May-22	-Direction College	19-Jul-22	Direction College	70.40	20.00	90.40	10,800	8,000	2,400,000
Koh-e-Suleman Improvement Project (Formal Training Institutes) - Plumber & Sanitary Installer	Quality & Cost Based Method (OCBS)	RFP	2	13-May-22	-Buraq Institute of Science and Technology Private Limited -Direction College	19-Jul-22	Buraq Institute of Science and Technology Private Limited	69.42	20.00	89.42	8,961	8,000	2,400,000
Koh-e-Suleman Improvement Project (Formal Training Institutes) - Motorcycle Mechanic	Quality & Cost Based Method (OCBS)	RFP	1	13-May-22	-The Professionals Institute Layyah	19-Jul-22	The Professionals Institute Layyah	60.60	20.00	80.60	10,500	10,500	3,150,000
Koh-e-Suleman Improvement Project (Formal Training Institutes) - Mobile Phone Repairing	Quality & Cost Based Method (OCBS)	RFP	1	13-May-22	-The Professionals Institute Layyah	19-Jul-22	The Professionals Institute Layyah	64.80	20.00	84.80	12,000	8,000	2,400,000
Koh-e-Suleman Improvement Project (Formal Training Institutes) - Mason	Quality & Cost Based Method (OCBS)	RFP	1	13-May-22	-The Professionals Institute Layyah	19-Jul-22	The Professionals Institute Layyah	65.20	20.00	85.20	10,500	8,000	2,400,000
Koh-e-Suleman Improvement Project (Formal Training Institutes) - Domestic Electrician	Quality & Cost Based Method (OCBS)	RFP	1	13-May-22	-Iqra technical education complex Rajanpur	19-Jul-22	Iqra technical education complex Rajanpur	69.74	20.00	89.74	11,000	8,000	2,400,000
Koh-e-Suleman Improvement Project (Formal Training Institutes) - Computer Applications	Quality & Cost Based Method (OCBS)	RFP	3	13-May-22	-Iqra technical education complex Rajanpur -The Professionals Institute Layyah	19-Jul-22	Iqra technical education complex Rajanpur	68.49	20.00	88.49	9,000	8,000	2,400,000
Koh-e-Suleman Improvement Project (Formal Training Institutes) - Civil Surveyor	Quality & Cost Based Method (OCBS)	RFP	1	13-May-22	-Iqra technical education complex Rajanpur	19-Jul-22	Iqra technical education complex Rajanpur	63.18	20.00	83.18	8,000	8,000	2,400,000
Koh-e-Suleman Improvement Project (Virtual Accounting and Bookkeeping)	Quality & Cost Based Method (OCBS)	RFP	4	13-May-22	-Extreme Commerce -Institute of Financial Markets of Pakistan	19-Jul-22	Extreme Commerce	66.40	20.00	86.40	14,250	12,000	1,700,000

